SECTION 01010

SUMMARY OF WORK

PART 1 GENERAL

1.1

1.2

1.3

12/2022

SECTION INCLUDES

A. Statement of Work
B. Description of Work
C. Special Conditions

STATEMENT OF WORK

The Work included in this Contract consists of furnishing all plant, new materials, equipment, supplies,
labor, transportation, fuel and power and performing all Work as required by the Contract, in strict
accordance with the Specifications, Schedules and Drawings, and Pennsylvania Department of
Transportation Publication 408 specifications, latest edition, all of which are made a part hereof; and
including such detail Drawings as may be furnished by the ENGINEER from time to time during the
construction in interpretation of said Drawings. PennDOT Publication 408 shall be adhered to
regarding construction methods and materials. Contract administration and measurement and
payment basis shall be as specified in these Contract Documents. The Work shall be complete and
all Work, materials, and services not expressly called for in the Specifications, or specially indicated
on the Drawings, which may be necessary for complete and proper construction to carry out the
Contract in good faith, shall be performed, furnished and installed by the CONTRACTOR at no
additional cost to the OWNER. The Work shall be executed in the best and most workmanlike
manner by qualified, careful and experienced workers.

DESCRIPTION OF WORK

The Work shall include, but not necessarily be limited to, furnishing all materials, performing all
labor and constructing the following, complete in place:

A. SITE WORK (GENERAL CONTRACTOR)

1. Mobilize equipment, personnel and materials to the project site as necessary to
construct the project improvements. Includes all associated travel, fuel, rental, and
other associated fees and demobilization upon project completion. This items includes
construction stakeout, project management, and project scheduling; coordination with
Grindline Skatepark, Inc. with regard to construction of the Skate Park features; clean
up and removal of any construction debris, waste, excess materials, etc.; and all start

up and shut down costs. It will be paid in multiple installments over the life
of the project. (Lump Sum)
2. Furnish, install, and maintain all temporary erosion and sedimentation control

measures and temporary construction fencing as indicated for the duration of the
project. This includes but is not limited to the installation and maintenance of a rock
construction entrance, compost filter sock, erosion control fabric, concrete washouts,
water filter bags, pumps / pumping, tree protection fencing, inlet filter bags and
stockpile stabilization. Includes resolving any issues identified by the owner and/or the
Berks County Conservation District and/or the Engineer. At the completion of
construction, all temporary erosion control measures shall be removed. (Lump Sum)
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10.

11.

12.

13.

Strip and stockpile topsoil as indicated. Strip topsoil only from those areas that will be
disturbed by excavation. Stripping depth shall match existing topsoil depth. Select
stockpile location suitable for constructability purposes. Temporary stabilization of the
stockpile shall be completed within seven days. (Lump Sum)

Excavate project site to depths as indicated. Includes excavation for items in this
contract and for the technical skatepark features to be constructed by Grindline. All
excavation is unclassified. Properly dispose of and export excess excavated material,
perform fine grading to indicated elevations, and prepare subgrade. Includes
temporary stockpiling as needed. (Lump Sum)

Respread stored top soil as indicated. Remove excess topsoil from the site and
dispose of properly. Complete fertilizing, seeding, mulching, erosion control blankets
as indicated. Maintain seeded areas until stabilization is achieved, as indicated. (Lump
Sum)

Furnish and install 6” diameter HDPE pipe, complete in place, including excavation,
bedding, backfill, all necessary fittings, clean outs and connections. Includes proper
disposal of all excess material. Includes connections to proposed inlets and to
infiltration bed, as indicated. (490 LF)

Furnish and install 8" diameter HDPE pipe, complete in place, including excavation,
bedding, backfill, all necessary fittings, clean outs and connections. Includes proper
disposal of all excess material. Includes. (150 LF)

Furnish and install 10” diameter HDPE pipe, complete in place, including excavation,
bedding, backfill, all necessary fittings, clean outs and connections. Includes proper
disposal of all excess material. Includes connection to infiltration bed, as indicated.
(120 LF)

Furnish and install 12” diameter HDPE pipe, complete in place, including excavation,
bedding, backfill, all necessary fittings, clean outs and connections. Includes proper
disposal of all excess material. Includes connections to proposed inlets and to
infiltration bed, as indicated. (180 LF)

Furnish and install 15” diameter HDPE pipe, complete in place, including excavation,
bedding, backfill, all necessary fittings, clean outs and connections. Includes proper
disposal of all excess material. Includes connections to proposed inlets, as indicated.
(115 LF)

Install PennDOT standard 2’ by 4’ inlet box with Suntree Grate Inlet Skimmer Box
#GISB-27-48-18 Water Quality Insert and Type C top unit with “Dump No Waste Drains
to Waterways” metal plaque or concrete imprint, and bicycle safe grate, as indicated.
Includes excavation, removal and disposal of excavated materials, installation of
bedding and backfill material, and pavement restoration including bituminous seal. (1
EA)

Connect proposed pipes into the existing inlets on Canal Street and Minor Street, as
indicated. Includes excavation, removal and disposal of excavated materials,
installation of bedding, water tight seal, backfill material, and restoration. (2 EA)

Install Manhole as indicated. Includes excavation, removal and disposal of excavated
material, installation of bedding, pipe and backfill material, water tight connections, and
pavement restoration. Lid shall be 30-in diameter East Jordan Works 1040A Cover or
approved equal. (2 EA)
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14.

15.

16.

17.

18.

19.

20.

Install concrete embedded trench drain with heavy duty metal grate per manufacturer’s
instructions and as indicated. Drain is to be ZURN model Z886-HD (E1-HPDE-JC-DB).
A bottom dome strainer shall be included where the trench drain transitions into the 6-
in pipe which connects to the infiltration bed. Grates to be heavy duty and heel proof.
Concrete to be PennDOT Class A. (300 LF)

Furnish and install the underground infiltration bed, complete in place. Includes:
unclassified excavation and disposal of excess excavated material though a means
and method of construction which limits compaction of infiltration bed bottom area;
installation of bedding, water tight pipe connections, elbows, tees, observation ports,
risers, underdrain connections, geotextile fabric, pipe boots, outlet structure (OS-1)
and backfill. (Lump Sum)

Construct plain cement concrete curb as indicated. Includes removal of existing curb and
excavation required for forms. Includes installation of 4-inch depth No. 2B stone
subbase. Includes pavement restoration in front of and 2-ft beyond new curb ends. (25
LF)

Construct plain cement concrete curb as indicated. Includes excavation, removal and
disposal of materials. Includes installation of 4-inch depth No. 2B stone subbase. (315
LF)

Construct cement concrete sidewalk, 4” depth, on 4” depth of compacted AASHTO No.
57 stone base, on prepared subgrade as indicated. Includes excavation, removal and
disposal of existing concrete sidewalk. (600 SF)

Construct cement concrete sidewalk, 4” depth, on 4” depth of compacted AASHTO No.
57 stone base, on prepared subgrade as indicated. Includes excavation, removal and
disposal of materials. Also includes resetting signs/sign posts located within the new
sidewalk area to a new location. (1255 SF)

This item is for curb ramps at the corners of New Canal Street and Minor Street and
South Street and Minor Street. It includes final design of the ramps and installation of
detectable warning surfaces. Curb and Sidewalk will be paid for as part of items 16
and 18. Prepare and submit Design Drawings for each quadrant to include construction
ready lines, grades, elevations, and dimensions of the proposed curb ramps in
accordance with PennDOT specifications at the locations shown on the Drawings.
Contractor to provide all survey, design plans, and PennDOT Technically Infeasible
Forms (TIFs) if applicable to the City for review and approval. Topographic survey
sufficient to accommodate the necessary design shall be performed. Design shall
include Detectable Warning Surface (DWS), as indicated. Color shall be “Brick Red”.
Construct in accordance with applicable RC-67M details. DWS shall be PennDOT
Bulletin 15 approved Polymer Composite. The Drawings represent conceptual layouts
and may not dictate the most applicable design for each quadrant. Contractor shall
submit Design Drawings that are sealed by a Professional Engineer licensed in
Pennsylvania. Design the curb ramps to accommodate the existing utility facilities
within the project. Minor utility adjustments such as, but not limited to, minor vertical
adjustments of manhole frames, junction box lids, and valve boxes, etc. shall be
required where they interfere with the proper location of the curb ramps. The design
shall include the layout of a marked crosswalk. Contractor shall submit Design
Drawings for each quadrant to the City for review and approval. Revisions to each
drawing and subsequent submissions shall be considered incidental. Includes one
meeting between the design professional and the City to discuss the design. Payment
is by quadrant; a quadrant is defined as: all of curb ramp elements on one corner of a
particular intersection, whether one or more individual ramps are involved. (2 EA)
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21.

22.

23.

24.

25.

26.

27.

28.

29.

This item is for curb ramps at the proposed driveways to the proposed parking lot and
for the curb ramp leading from the parking lot into the skate park. It includes final design
of the ramps and installation of detectable warning surfaces. Curb and Sidewalk will
be paid for as part of items 17 and 19. Prepare and submit Design Drawings for each
ramp to include construction ready lines, grades, elevations, and dimensions of the
proposed curb ramps in accordance with PennDOT specifications at the locations
shown on the Drawings. Contractor to provide all survey, design plans, and PennDOT
Technically Infeasible Forms (TIFs) if applicable to the City for review and approval.
Topographic survey sufficient to accommodate the necessary design shall be
performed. Design shall include Detectable Warning Surface (DWS), as indicated. Color
shall be “Brick Red”. Construct in accordance with applicable RC- 67M details. DWS
shall be PennDOT Bulletin 15 approved Polymer Composite. The Drawings represent
conceptual layouts and may not dictate the most applicable design for each location.
Contractor shall submit Design Drawings that are sealed by a Professional Engineer
licensed in Pennsylvania. Design the curb ramps to accommodate the existing utility
facilities within the project. Minor utility adjustments such as, but not limited to, minor
vertical adjustments of manhole frames, junction box lids, and valve boxes, etc. shall
be required where they interfere with the proper location of the curb ramps. Contractor
shall submit Design Drawings for each ramp to the City for review and approval.
Revisions to each drawing and subsequent submissions shall be considered incidental.
Includes one meeting between the design professional and the City to discuss the
design. Payment is by curb ramp; the 2-directional ramp on the west side of the west
driveway shall be considered one ramp. (5 EA)

Furnish, place and compact PennDOT No. 2A Subbase on compacted subgrade, 6”
depth, for the driveways and parking lot. (380 SY)

Furnish, install and compact Superpave asphalt mixture design, binder course, PG
64S-22, < 0.3 million ESALS, 19 mm mix, 3” depth, on prepared subbase. (380 SY)

Furnish, install and compact Superpave asphalt mixture design, wearing course, PG
64S-22, < 0.3 million ESALS, 9.5 mm mix, 1.5” depth, SRL-H. Includes tack coat and
sealing all joints. (380 SY)

Furnish and install handicapped parking signs and posts, as indicated, meeting
requirements for PennDOT Type B or Type F signs, as appropriate. (2 EA)

Furnish and install traffic signs and posts at the proposed parking lot driveways, as
indicated, meeting requirements for PennDOT Type B or Type F signs, as appropriate.
(5 EA)

Furnish and install Skate Park Rules and Regulation Sign, as indicated, meeting
requirements for PennDOT Type B signs. The exact wording is subject to review and
approval by the City of Reading Public Works Department and Recreation Commission
prior to fabrication. (1 EA)

Furnish and install Skate Park Entrance Sign, 18” high by 24” wide, using one sign
post. Wording and graphics on sign to be determined by the City of Reading Public
Works Department and Recreation Commission prior to fabrication. (1 EA)

Furnish install and maintain, for the duration of construction, the Temporary DCNR
Grant sign in accordance with Grant SIGN Requirements. Sign detail and requirements
are identified after Section 01010. (1 EA)
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30.

31.

32.

33.

34.

35.

36.

Furnish and install Permanent DCNR Grant sign in accordance with Grant SIGN
Requirements. Sign detail and requirements are identified after Section 01010. (1 EA)

Install Parking Lot pavement markings and pavement markings for on-street
handicapped space, as indicated. Includes parking space lines and cross hatching in lot,
parking space lines on street, painting the street curb blue, and indicated symbols. Lines
and curb paint shall be latex. Symbols shall be hot thermoplastic. (Lump Sum)

Install Parking Lot Lighting fixtures as Indicated. Includes coordination with electricity
provider (Met-Ed) for electrical connection. Includes excavation and construction of
foundation, and installation of base, pole, luminaire, %" SCH 40 PVC Conduit, ground
rod, 100 amp panel, breakers, and wire connections. Includes all items necessary for a
complete and operational system. CONTRACTOR shall conduct exploratory “soft dig” at
each foundation in order to confirm location of existing utilities. (Lump Sum)

Furnish and install Dumor Model No. 437-40SH trash receptacle or approved
equivalent. Install per the manufacturer’s instructions. (1 EA)

Furnish and install Dumor Model No. 130-40 bike rack or approved equivalent. Install
per the manufacturer’s specifications, using S-1 embedment detail. (1 EA)

Prune existing street trees around the entire perimeter of the site such that the on-
street parking area (extending 8 feet out from the curb) is unobstructed to a height of
14 feet and such that the sidewalk area is unobstructed to a height of 10 feet. All pruned
material shall be disposed of legally, off-site by the Contractor. The number of trees to
be pruned is approximately 25. (Lump Sum)

Provide and maintain traffic control in accordance with the MUTCD, PennDOT
Publication 212, and PennDOT Publication 213. Maintain access for project area
businesses and residents. If at any time the required traffic control devices, personnel,
etc. are missing and the regulations are not being followed, the work may be immediately
suspended until the traffic control problem is rectified. No City streets may not be closed
to through traffic. At least one lane of traffic must be maintained in each direction at all
times. (Lump Sum)

1.4 SPECIAL CONDITIONS

A

12/2022

The curb ramps are design/build. The curb ramps shown on the DRAWINGS are conceptual
only.

Measurement and payment will be made only for Work that has been acceptably performed
within the limits indicated, or authorized by the ENGINEER.

All excavation is unclassified and includes excavation and removal of all soil, shale, rock,
boulders, fill, concrete, building materials, and all other materials encountered, of whatever
nature.

It shall be the responsibility of the CONTRACTOR to maintain records of quantities used. If
the CONTRACTOR determines that the bid quantites might be exceeded, the
CONTRACTOR shall immediately notify the ENGINEER. The CONTRACTOR shall not
proceed with any additional Work unless and until being so authorized by the ENGINEER in
writing. All quantities shall be subject to final checking and approval by the ENGINEER.
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If the CONTRACTOR chooses to continue the work it shall be at his own risk relative to
payment for any material placed in excess of the plan quantity. The CONTRACTOR shall
only be entitled to payment for additional quantities if, as part of the resolution, the
ENGINEER approves, in writing, said additional quantity.

Cutting of pavement shall be performed in a clean and neat manner, by means of saw
cutting, or milling. Milled or otherwise excavated bituminous material shall be legally exported
off-site by the CONTRACTOR.

All bituminous pavement millings and concrete debris generated by this project shall become
the property of the CONTRACTOR and shall be removed from the site.

If conflicts are discovered with utility lines or features (e.g. gas, electric, communications) the
CONTRACTOR shall notify the ENGINEER. It is the CONTRACTOR'S reposnility to contact
the utility company directly. The utility company will be responsible for any required utility
relocations. The CONTRACTOR shall coordinate thier WORK with the utility company.

When the bituminous wearing course is placed adjacent to curbs to form a bituminous gutter,
upon or abutting existing bituminous material, or adjacent to structures, utilities, etc., it shall
be sealed with bituminous material of the class and type designated for the surface course
for a distance of six inches (6") from curb structures, ultilities, etc., in order to prevent
accelerated deterioration caused by natural elements.

If the CONTRACTOR damages any existing features including any private property features,
the CONTRACTOR shall replace same to the satisfaction of the OWNER and the property
owners at no additional cost to the OWNER or the property owners.

CONTRACTOR shall provide a competent resident superintendent who will be present on
the project site during all times of active work, and shall not be replaced without written notice
to OWNER and ENGINEER except under extraordinary circumstances. The superintendent
shall be CONTRACTOR'S representative at the site and shall have authority to act on behalf
of CONTRACTOR. All communications to the superintendent shall be as binding as if given
to CONTRACTOR. If at any time the resident superintendent is not on the project site, the
Work may be immediately suspended until the resident superintendent is present on the
projectsite.

The CONTRACTOR shall have a clear schedule available for review and approval at the Pre-
Construction Conference. During construction, if there are any deviations from the approved
schedule, the CONTRACTOR must notify the OWNER and affected property owners
immediately.

The CONTRACTOR shall be responsible for posting all signs notifying the public of the
upcoming construction and restrictions, as applicable, for the project area. Notification to
affected property owners is the responsibility of the CONTRACTOR. All parking limitations
are subject to review and approval by the OWNER. They shall be provided to the OWNER
at the Pre-construction Conference. Upon completion of work, the CONTRACTOR shall
remove all temporary signs.

Construction stakeout and survey is the sole responsibility of the CONTRACTOR.

All areas disturbed during construction shall be restored to a satisfactory condition by the
CONTRACTOR, at no additional cost to the OWNER.

Staging for materials and overnight storage of vehicles and/or materials will not be permitted
within the City street right-of-way, unless approved by the City. The City is not
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PART 3
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responsible for the Contractor’s storage of vehicles and/or materials, daytime or overnight.
Any damage or missing property during storage is NOT the City’s responsibility. The
CONTRACTOR may make arrangements for staging areas on site at the CONTRACTOR’s
discretion.

The CONTRACTOR shall work only between the hours of 7:00 a.m. to 5:00 p.m. Monday
through Friday (excluding holidays) unless the OWNER permits other work hours. The
CONTRACTOR must request different work hours in writing and receive approval prior to the
use of different hours.

The CONTRACTOR shall supply a portable lavatory for the duration of the project. No City
facilities will be offered for the contractor’s use.

The CONTRACTOR is responsible for providing his own water and electric. The OWNER
will not make a supply of water or electric available to the CONTRACTOR.

The CONTRACTOR is required to comply with all DCNR grant and NPDES permit
requirements during the construction of this project.

No Bituminous price adjustment will apply for this project.

PRODUCTS
Not used.
EXECUTION

Not used.

END OF SECTION

110187.0001
01010-7



SECTION 01020 — MULTIPLE CONTRACT SUMMARY

PART 1 - GENERAL

1.1 SUMMARY

A. Section Includes:
1. Scope of work.
2 Phased construction
3. Work under separate contracts
4 Coordination activities.
B. Related Requirements:
1. Section 01010 — Summary of Work: Work covered by this contract.

1.2 SCOPE OF WORK

A. Type of Contract:

1. Project will be constructed under two coordinated, concurrent contracts. The OWNER
intends to enter into a sole source contract with Grindline Skateparks for construction
of the technical skate park features as detailed below.

3.3 PHASED CONSTRUCTION
A. The Work will be conducted in three phases as follows:

B. Phase 1: Initial Site Work, part of this contract — This shall include installation of erosion and
sediment control features, topsoil stripping, all bulk grading, including skate park bowls, and
installation of all drainage and stormwater management features.

C. Phase 2: Construction of skate park technical features by Grindline. During this phase the
General Contractor shall continue to maintain all erosion and sediment control features.

D. Phase 3: Final Site Work, part of this contract — This shall include installation of all sidewalk,
curb ramp and paving , parking lot lighting, signs, pavement markings, noted site amenities,
landscaping, final grading, seeding and site stabilization, removal of temporary E&S features,
and final cleaning of the site.

3.4 WORK UNDER SEPARATE CONTRACTS

A. General: Cooperate fully with separate contractor so work on that contract may be carried out
smoothly, without interfering with or delaying work. Coordinate the Work of Contract with work
performed under separate contract. Each Contractor shall provide and maintain a detailed
construction schedule.

B. Extent of Contract:
1. This contract includes surface site work and all bulk excavation for the project, as
per the bid items, Section 01010 and the SSM drawings.
2. This contract includes maintenance of temporary and permanent E&S controls for

the entire project duration.
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3. This contract includes coordination with Grindline Skateparks for the Grindline
portion of the work. The Grindline portion of the work includes:
a. Fine grading the bow! areas
b. Installing reinforcing steel for all bowl areas and concrete skatepark features
c. Installation/construction of all skatepark features
d. Dewatering of bowl areas after rough grading is complete

1.5 COORDINATION ACTIVITIES

A Coordination activities of General Contractor include, but are not limited to, the following:
1. Provide overall coordination of the Work.
2 Coordinate shared access to workspaces.
3. Provide overall coordination of temporary facilities and controls.
4 Coordinate construction and operations of the Work with work performed by each
Contract.
5. Coordinate sequencing and scheduling of the Work: at earliest possible date,

arrange and conduct a meeting with contractors for sequencing and coordinating the
Work; negotiate reasonable adjustments to schedules.

6. Provide information necessary to adjust, move, or relocate existing utility structures
affected by construction.

7. Locate existing permanent benchmarks, control points, and similar reference
points, and establish permanent benchmarks on Project site.

8. Provide progress cleaning of common areas and coordinate progress cleaning of
areas or pieces of equipment where more than one contractor has worked.

9. Coordinate completion of interrelated punch list items.

10. Coordinate preparation of Project record documents if information from more than

one contractor is to be integrated with information from other contractors to form one
combined record.

PART 2 - PRODUCTS Not Used

PART 3 - EXECUTION Not Used

END OF SECTION

12/2022 01020 - 2 110187.0001



SECTION 01300 - SUBMITTALS

PART 1 GENERAL

1.1

1.2

1.3

1.4

12/2022

SECTION INCLUDES

A. Submittal procedures

B. Construction progress schedules

C. Shop drawings

D. Traffic control plan

SUBMITTAL PROCEDURES

A. Identify Project, CONTRACTOR, Subcontractor or supplier; pertinent Drawing sheet and
detail number(s), and specification Section number, as appropriate.

B. Identify variations from Contract Documents and Product or system limitations which may
be detrimental to successful performance of the completed Work.

C. Apply CONTRACTOR'S stamp, signed or initialled certifying that review, verification of
Products required, field dimensions, adjacent construction Work, and coordination of
information, is in accordance with the requirements of the Work and Contract Documents.

D. Provide space for ENGINEER review stamp.

E. Revise and resubmit submittals as required, identify all changes made since previous
submittal.

F. Distribute copies of reviewed submittals to concerned parties. Instruct parties to promptly

report any inability to comply withprovisions.

CONSTRUCTION PROGRESS SCHEDULES

A. Submit initial progress schedule at preconstruction conference for ENGINEER review.
B. Revise and resubmit as required.

SHOP DRAWINGS

A. Submit in .pdf format electronically.

B. After acceptance, ENGINEER will return reviewed .pdf to the CONTRACTOR.

C. Anticipated required shop drawings include (but are not limited to):

e Stone/subbase

Concrete mixes

Precast Concrete Structures

Pipe

Trench drains

Joint Sealant

Bituminous Job Mix Formulas for all pavementcourses
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1.5 TRAFFIC CONTROL PLAN

A. CONTRACTOR shall provide traffic control, in accordance with PennDOT Publication213,
and Section 01010, including signing and flagging, as necessary.

PART 2 PRODUCTS
Not Used.
PART 3 EXECUTION

Not used.

END OF SECTION
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